
NH-ALSF TRACT NO. 20-18 
SCAFFOLD LAKE HARDWOOD 

 
Vilas County 
 
Town 40 North, Range 7 East 
  Section 4 – NWSW, SWSW 
 Section 5 – SWSW, SESW, SE¼  
 Section 8 – NE¼, NW¼   
 Section 9 – NWNW 
  
15% of the total sale bid value will be required for performance bond. 
The cutting area is approximately 445 acres. 
The contract period is 3 years. 
All trees that will yield one or more 100-inch sticks to the minimum 4” top diameter will be cut and utilized.  
Whole tree utilization is not allowed. 
 
_____________________________________________ 

           ESTIMATED VOLUME  (TONS) 
 
                           Minimum Top Diameter: 

 
SPECIES 
 
Balsam Fir1 
Oak2 
Mixed Hardwood3 
Basswood4 

 
4” 

 
310 

4400 
14500 

450 
 

   ADVERTISED PRICE 
PER UNIT 

 
$       6.00 
$     22.10 
$     16.20 
$     10.20 

 
             
        Total Minimum Bid Value: $338,590.00 
 
1Approximately 95% Balsam Fir and 5% White Pine. Wt/ Conv. 2.124 tons/cd. 
2Approximately 320 MBF of Oak logs included. 
3Approximately 70% Hard Maple, 15% Soft Maple, 10% White Birch, 3% Aspen, 1% Yellow Birch and 1% Ironwood. Included within this volume is 
approximately 335 MBF of Hard Maple, 60 MBF of Soft Maple, and 15 MBF of Yellow Birch.  Wt. Conv. 2.489 tons/cd. 
4Approximately 65 MBF of Basswood logs included.   
 
Total Sale volume = 44.17 tons/acre or 17.54 cords/acre 

 
1. Cutting must be concurrent for all species to be harvested.   

 
2. All trails/woods roads must be repaired to pre-harvest conditions before the start of each snow season.  
 
3. Slash must be lopped to within 24” of the ground within 100’ of Vandercook Road. 
 
4. All pine products cut between May 1 and September 1 must be removed from the sale area within three weeks from 

time of cutting.  Pine products cut during the remainder of the year must be removed prior to May 1 of each year.  
 

5. Operational Restriction: All harvesting activity to include cutting and skidding may only take place between July 16 
and April 14 due to oak wilt considerations. 

 
6. If the contract is to be worked on during multiple time periods a mid-contract “pull-off” inspection will be required.  

One-week notice shall be given by the contractor prior to moving equipment off-site.  During the “pull-off” 
inspection provisions needing attention will be documented.  The contractor, at this time, can decide to remedy them 
before pulling off or rectify them when moving back onto the site.  If the latter is chosen documented items shall be 
addressed before harvesting can continue. 
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