<u>NH-ALSF TRACT NO. 4-18</u> <u>DEADMAN LAKE ASPEN</u>

Vilas County

Township 40N Range 8 East: Section 01 - NE1/4, NW1/4, NWSW, NESW, NWSE, NESE

No bid bond required.

15% of the total sale bid value will be required for performance bond.

The cutting area is approximately <u>125</u> acres.

The contract period is $\underline{3}$ years.

All trees that will yield one or more 100-inch sticks to a top diameter of 4 inches will be cut and utilized. Whole tree biomass harvest is NOT allowed.

ESTIMATED VOLUME (TONS)

	MINIMUM TOP DIAMETER	
<u>SPECIES</u>	<u>4"</u>	Advertised Price <u>Per Unit</u>
Aspen Mixed Hardwood ¹	3600 1050	\$ 18.20 \$ 16.10

Total Minimum Bid Value: \$82,425.00

MX¹: Approximately 46% Red Maple, 33% Hard Maple, 17% Red Oak, 3% White Birch and 1% Black Cherry. Volume includes approximately 13 MBF Red Oak, 2 MBF Red Maple and 1 MBF Hard Maple of potential saw logs (MX Wt. Ave. conversion 2.45 tons/cord). Aspen weight conversion 2.25 tons/cord. Utilized NHAL Base Stumpage Rates. Total sale volume equates to 38 tons/acre or 17 cords/acre to a 4-inch top.

Special Conditions:

- 1. **SEASONAL OAK WILT RESTRICTION**: No harvesting activity allowed between April 15 July 15 in 6-acre Oak over-story removal and Zone A.
- 2. Cutting must be concurrent for all species to be harvested including designated non-merchantable trees.
- 3. No tops or slash allowed across any blue line, red line or within any wetland/keg areas. Slash must be lopped and scattered to within 2 feet of the ground and pulled back into the sale area a minimum of 10 feet from wetlands, blue property lines and public roads.
- 4. Snowmobile trail must be kept free of debris, snow covered in winter and left in good condition for vehicle traffic at all times. All trails must be repaired to pre-harvest conditions prior to each snow season. All landings and new woods roads must be approved prior to sale start up.
- 5. Do not cut, knock down or utilize any dead standing snags unless they pose an operational safety risk.
- 6. Soil rutting and damage to residual trees will NOT be tolerated.
- 7. If the contract is to be worked on during multiple time periods a mid-contract "pull-off" inspection meeting will be required. One-week notice shall be given by the contractor prior to moving equipment off-site. During the "pull-off" inspection provisions needing attention will be documented. The contractor can decide to remedy issues before pulling off or rectify them when moving back onto the site. If the latter is chosen documented items shall be addressed before harvesting can continue.

