

NH-ALSF TRACT NO. 17-20 River Run

Vilas County

Town 42 North, Range 6 East Section 23 – NENE, NWNE, SWNE, NENW, SENW

15% of the total sale bid value will be required for performance bond.

The cutting area is approximately 75 acres.

The contract period is $\underline{3}$ years.

All trees that will yield one or more 100-inch sticks to the minimum top diameter will be cut and utilized. Whole Tree harvest is not allowed.

ESTIMATED VOLUME (TONS)

MINIMUM TOP DIAMETER

<u>SPECIES</u>	<u>4"</u>
White Pine ¹	600
Balsam Fir ²	80
Aspen	360
Red Oak ³	120

ESTIMATED VOLUME (MBF)

Red Oak

60

TOTAL MINIMUM BID VALUE: \$ 26,028.00

1 White Pine consists of 67% white pine and 33% red pine. Included is an estimated 64 MBF white pine and 33 MBF red pine. Wt. Avg. 2.149 tons/cord.

2 Balsam Fir consists of 79% balsam fir, 12% white spruce and 9% jack pine. Wt. Avg. 2.110 tons/cord.

3 Red Oak pulp includes 11 tons of soft maple.

Note: Total sale volume equates to 20.3 tons/acre or 8.7 cords/acre.

Special Conditions:

- 1. Cutting must be concurrent for all species to be harvested. Do not cut, knock down or utilize any dead trees.
- 2. No harvesting, skidding or road construction in Oak Stand from April 15th to July 15th due to the risk of oak wilt.
- 3. River Run Lane is a State Forest Road and must be repaired to pre-harvest condition when timber sale is completed.
- 4. No decking along River Run Lane. River Run Lane must be kept free of debris and left in good condition for vehicle traffic at all times.
- 5. All slash within 50 feet of the River Run Lane must be lopped and scattered to lie within two feet of the ground and pulled back at least ten feet behind the tree line concurrently with cutting.
- 6. All pine products cut between May 1 and September 1 must be removed from the sale area within three weeks from time of cutting. Pine products cut during the remainder of the year must be removed prior to May 1 of each year.
- 7. If the contract is to be worked on during multiple time periods a mid-contract "pull-off" inspection meeting will be required. One-week notice shall be given by the contractor prior to moving equipment off-site. During the "pull-off" inspection provisions needing attention will be documented. The contractor at this time can decide to remedy them before pulling off or rectify them when moving back onto the site. If the latter is chosen documented items shall be addressed before harvesting can continue.