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WISCONSIN
DEPARTMENT OF NATURAL RESOURCES

TIMBER SALE
TRACT 27-20  ITALY BAY OAK

T-39-N R-7-E SECTION 17, 20, 21
HARVEST ACRES - 107

Oak Wilt Restriction: No Harvesting / skidding allowed April 15 -July 15 (entire sale area)
         

All stands are within 
Mgmt. Area 6: Oneida Sandy Plains-

Forest Production 

  Shelterwood Area (45 Acres):  Cut all merchantable maple,
   oak, fir, ironwood and trees marked with orange paint.  
   Do not harvest any trees marked with green paint in this area.

   Overstory Removal Area (60 Acres):  Cut all merchantable maple, oak, 
   basswood, aspen, fir, and pine NOT marked with purple paint.

Scale:  4" = 1 Mile

±
This map is not a survey 
of the actual boundary of 

any property this map depicts.

Map produced by
Jon Leith, 6/19

Legend
Blue Paint Line
Red Paint Line
Highways and Town Roads
Woods Roads
Bike Trail

! ! Snowmobile Trails
!! Powerline
D Section Corner
ð Survey Marker
ê Gates

keg

No harvesting / skidding in the Shelterwood Area from July 15 - September 15 due 
to seasonal recreational considerations
         

PRIVATE

Clear Lake
Campground Clear Lake



NH-ALSF TRACT 27-20 
Italy Bay Oak 

 
Oneida County 
 
Town 39 North, Range 7 East:  
 Section 17 – GL 6, GL 7 
 Section 20 – NWNE, NENW 

Section 21 – GL 3, GL 4, GL 5, NESW, NWSW 
  
No bid bond required. 
15% of the total sale bid value will be required for performance bond. 
The cutting area is approximately 107 acres. 
The contract period is 3 years. 
All trees that will yield one or more 100-inch sticks to a minimum top diameter of 4” will be cut and utilized.  
Whole tree harvest is not allowed. 
                

ESTIMATED VOLUME (TONS) 
MINIMUM TOP DIAMETER 

 
 4” 
 
Red Oak1 1410 
Mx. Hardwood2,3 910   

Red Pine4,5 410 
 
 Total Minimum Bid Value $48,946.00  
                 
1 Volume includes Approximately 240 MBF red oak saw log potential. 
2 Volume includes 63% hard maple, 30% red maple, 7% misc. (Wt. conv. 2.589) 
3 Volume includes approximately 21 MBF hard maple, 3 MBF red maple and 1 MBF basswood saw log potential. 
4 Volume includes 75% red pine, 18% white pine, and 7% balsam fir. (Wt. conv. 2.212) 
5 Volume includes approximately 47 MBF red pine, and 10 MBF white pine saw log potential. 
 
Special Conditions 

1. No Logging Activity allowed from April 15th – July 15th due to the risk of Oak Wilt. In Stand 1 (oak shelterwood) no logging 
activity allowed from July 15th – September 15th due to seasonal recreation considerations.  

2. Do not cut any trees within 15 feet of any ephemeral pond. Cutting must be concurrent for all species to be harvested. 

3. All slash must be pulled back at least ten feet away from snowmobile trails, paved bike trails, and roads.  

4. No slash allowed across any blue line, red line, powerline, or within any wetland.  Slash must be lopped and scattered to lay 
within 2 feet of the ground and pulled back into the sale area at least 10 feet away from the adjacent private lands and public 
roads. 

5. All landings and any new woods roads must be approved prior to sale start up.   

6. All pine products cut between May 1st and September 1st must be removed from the sale area within three weeks from the 
time of cutting.  Pine products cut during the remainder of the year must be removed prior to May 1st of each year. 

7. If the contract is to be worked on during multiple time periods a mid-contract “pull-off” inspection meeting will be required.  
One-week notice shall be given by the contractor prior to moving equipment off site.  During the “pull-off” inspection, 
provisions needing attention will be documented.  The contractor at that time can decide to remedy them before pulling 
equipment off or rectify them when moving back onto the site.  If the latter is chosen, documented items shall be addressed 
before harvesting can continue.  

8. The designated snowmobile trail will be signed and kept in ridable condition if the sale becomes active during the 
snowmobile season. Extra care will be taken to protect the paved bike trail from damage. The logger will be responsible for 
placing appropriate signage. 
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