WISCONSIN
DEPARTMENT OF NATURAL RESOURCES
TIMBER SALE
TRACT 09-20 MYSTERY
T41N R7E SECTION 1, 12
T41N R8E SECTION 6
T42N R7E SECTION 36
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All stands lie within the
Vilas Sandy Plains Central
Forest Production
Management Area #4

and Mixed Forest

Native Community Area #12
around Mystery Lake
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White Birch/Red Maple (148 Acres): Cut all merchantable

Legend aspen, balsam fir, ironwood, maple, spruce and white birch.
5 @ , Cut only orange marked oak and pine. Do not cut 1"-5" trees.
rass Opening L. . )
Minimize damage to oak and pine regeneration.
ke Keg/Swamp
4 Gates ] Oak/Hardwood Thinning (54 Acres): Cut all aspen, balsam fir,
& SurveyMarker ironwood, white birch, and orange marked trees.
<+ Section Corner m Pine Thinning (19 Acres): Cut all aspen, balsam fir,
— -— Escanaba Trail white birch, and orange marked trees.

= Red Line . .
T @ Pine Seed tree (10 Acres): Cut all trees not marked green.
X—%— Purple Line

e&—=e— Snowmobile Trails

....... Woods Roads Note: Do NOT cut trees marked with green paint.
—m—= Highways and Town Roads | INO harvesting, skidding or road work April 15 - July 15

Stream due to the risk of Oak Wilt (with exception of pine Chase Ohrotophoreons 03120
e thinning stands). e s




NH-ALSF TRACT NO. 09-20
Mystery

Vilas County

Town 41 North, Range 7 East

Section 1 — N %, NESW, SESW, SE %

Section 12 -NENE, NWNE, NENW
Town 41 North, Range 8 East

Section 6 — SWNW, NWSW, SWSW
Town 42 North, Range 7 East

Section 36 — SWSW

15% of the total sale bid value will be required for performance bond.

The cutting area is approximately 231 acres.

The contract period is 3 years.

All trees that will yield one or more 100-inch sticks to the minimum top diameter will be cut and utilized.
Whole Tree harvest is not allowed.

ESTIMATED VOLUME (TONS)
MINIMUM TOP DIAMETER
Advertised Price
SPECIES 4> Per Unit
White Pine! 1750 $12.60
Jack Pine 140 $11.20
Balsam Fir? 1000 $ 5.60
Aspen 900 $14.70
Red Oak? 1550 $23.80
Mixed Hardwood* 5300 $ 12.60

TOTAL MINIMUM BID VALUE: §$ 146,118.00

1 White Pine is 61% white pine and 39% red pine. Included is an estimated 218 MBF. (wt. conv. 2.159 tons/cord)
2 Balsam Fir is approximately 86% balsam fir and 14% spruce. (wt. conv. 2.108 tons/cord)
3 Red Oak includes an estimated 108 MBF.
4 Mixed Hardwood is approximately 46% white birch, 32% red maple and 22% hard maple. Includes an estimated 63 MBF.
(wt. conv 2.393 tons/cord)
Note: Total sale volume equates to 46.1 tons/acre or 19.6 cords/acre.

Special Conditions:

1. Cutting must be concurrent for all species to be harvested. Do not cut, knock down or utilize any dead
trees.

2. No harvesting, skidding or road construction from April 15% to July 15™ due to the risk of oak wilt. Applies
to entire sale except for the pine thinning stands.

3. Use existing woods roads for trucking. A short stretch of trail may be used for hauling with DNR forester
approval.

4. Minimize equipment crossing points over Escanaba trail. Keep trail free of slash and debris at all times.
Trails must be repaired to pre-harvest conditions upon sale completion.

5. All slash within 50 feet of the Escanaba trail must be lopped and scattered to lie within two feet of the
ground and pulled back at least ten feet behind the tree line concurrently with cutting.

6. All pine products cut between May 1 and September 1 must be removed from the sale area within three
weeks from time of cutting. Pine products cut during the remainder of the year must be removed prior to
May 1 of each year.

7. [If the contract is to be worked on during multiple time periods a mid-contract “pull-off” inspection meeting
will be required. One-week notice shall be given by the contractor prior to moving equipment off-site.
During the “pull-off” inspection provisions needing attention will be documented. The contractor at this
time can decide to remedy them before pulling off or rectify them when moving back onto the site. If the
latter is chosen documented items shall be addressed before harvesting can continue.
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